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This Report is required by law: section 165 of the Dodd-Frank Act (12 U.S.C. § 5365) and section 5 of
the Bank Holding Company Act (12 U.S.C. § 1844). Public reporting burden for this information
collection is estimated to vary from 20 to 1,028 hours per response, with an average of 304 hours per
response, including time to gather and maintain data in the required form and to review instructions
and complete the information collection. Comments regarding this burden estimate or any other
aspect of this information collection, including suggestions for reducing the burden, may be sent to
Secretary, Board of Governors of the Federal Reserve System, 20th and C Streets, NW, Washington, DC
20551, and to the Office of Management and Budget, Paperwork Reduction Project (7100-0341),
Washington, DC 20503.



Schedule F - Business Plan Changes

This schedule is used to estimate the effect of a material change in business plan on a BHC’s asset,
liability, and capital projections.! Examples of a material change in business plan could include a
planned merger, change in a key business strategy, a significant investment, or a divestiture, provided
that the divestiture has been completed or contractually agreed to prior to the submission deadline of
FR Y-14A Schedule A.

BHCs with a material change in business plan must report this schedule.

Using the format of the Y-14A summary schedule, for a given supervisory scenario, report the dollar
amount of the effect of a material change in business plan on the balance sheet, income statement,
RWA, retail balance and loss projections, and capital worksheet items of the Y-14A Summary schedule.
In quarters in which no change in business plan occurs, report zero for all of those fields. Separately
report this information for each of the supervisory scenarios (Baseline, Adverse, and Severely Adverse).

Example of What to Report: Suppose that, as of 3Q2014 (the data as of date for CCAR 2015), a BHC has
a US first lien mortgage portfolio of $100 million which is projected to grow by $5 million per quarter
over the planning horizon. In the first quarter of the planning horizon (4Q2014 for CCAR 2015) the BHC
completes a divesture of a $20 million portfolio and enters an agreement to acquire a $40 million
portfolio, estimated to close in the fourth quarter of the planning horizon (3Q2015 for CCAR 2015).
Further suppose that all of the projections mentioned above correspond to projections under the
Supervisory Severely Adverse scenario.

On its Y-14A Summary schedule for the Supervisory Severely Adverse scenario, the BHC would report
the projected balances of its US first lien mortgage portfolio on Item 1 of the Retail Balance and Loss
Projections worksheet (RBLP) (MDRM number CPSRP381). These balances would correspond to column
(2) in Exhibit 1, below.

The BHC would also be required to submit a Business Plan Changes Data Submission for the supervisory
scenarios. In the submission for the Supervisory Severely Adverse scenario, the BHC would report the
dollar amount of the effect that the merger and divestiture would have on the projected balances of its

1 A BHC is required include in its capital plan a discussion of any expected changes to the BHC’s business plan that
are likely to have a material impact on the BHC’s capital adequacy or liquidity. See 12 CFR 225.8(e)(2)(iv).

In this discussion, the BHC should consider not just the impacts of these expected changes, but also the potential
adverse consequences should the actions not result in the planned changes—e.g., a merger plan falls through, a
change in business strategy is not achieved, or there is a loss on the planned significant investment.



Us first lien mortgage portfolio on Item 1 of the RBLP (MDRM number CPSRP381). These balances
would correspond to column (4) in Exhibit 1, below.

Exhibit 1: Decomposition of Planned Acquisition from Portfolio Growth

(1) (2) (3) (4)
Projection . . .
Y-14A RBLP, Line 1 Portfolio Growth BPC RBLP, Line 1
Quarter

3Qi14 100
4Q14 85 5 -20 <- Divestiture
1Q15 90 5 0
2Q15 95 5 0
3Q15 140 5 40 <- Acquisition
4Q15 145 5 0
1Q16 150 5 0
2Q16 155 5 0
3Q16 160 5 0
4Q16 165 5 0

Note: Column (3) of exhibit 1 is not explicitly reported in either the Y-14 or the Business Plan Changes
Data Submission. Itis included in exhibit 1 for illustration only.

The same procedures used to submit the Y-14A Summary schedule should be used in preparing the
Business Plan Changes Data Submission. You should follow the Y-14 technical instructions, with
three exceptions:

1. Report the business plan changes data in a separate file from the Y-14A Summary submission,
using the following naming convention:

BPC_<Reporting Period (YYYYMMDD)>_<RSSD ID>_<File Creation Date (DD_MM_YYYY)>.xml|

2. Only report business plan changes data for the fields on the balance sheet, income statement,
RWA, retail balance and loss projections, and CCAR capital worksheets of the Y-14A Summary
schedule affected by the business plan change.

3. Populate the scenario description field (MDRM number CCARP0O06, STRESS TEST SCENARIO) as
described in table 1.

Table 1: Scenario description fields to use for business plan changes data submission

Scenario CCARPO006
Supervisory baseline — business plan changes “BPC Supervisory Baseline”
Supervisory adverse — business plan changes “BPC Supervisory Adverse”

Supervisory severely adverse — business plan changes “BPC Supervisory Severely Adverse”




